
RWP5

Kneeler to be re set

Allow for all coping stones to be lifted, new lead
dpc inserted and flashed into slates, then stone
coping re fitted.

WG 03

WF 07

WG 06

Refer to structural engineer drawings
regarding the rebuilding of upper section
of brick facade.

RWP6
New brickwork to balcony
doors opening

Following removal of
platform fixings make good
to brick face

Following removal of ducting
make good to brick face

Following removal of
handrail  make good
to brick face

Following removal of
downpipe make good
to brick face

Louvred square ventilation shaft to be reinstated

with lead shaft/ lead covered pyramid roof.
Timber to be painted in eggshell. Colour TBC.
Condition of existing shaft/ lead is to be reviewed
on site with detail agreed following site access.

KEY

De-construct, take down and reinstate to SE specification.

Brickwork in poor condition. Rake out loose mortar and repoint and allow for 20% replacement of bricks with
new to match existing.

New brick infill to existing window openings and openings created by the demolitions works

Repairs to existing brick facing, extra over to replace entire section with new brick to specification

Allow for removal of defective or cementitious plaster and replacement with new lime based plaster. Allow for
repointing of masonry substrate.

Exposed sandstone, brush down with stiff brush to remove friable surface and moss growth. repoint all joints with
lime mortar.

Flat render, repair as specification

Run Molding, repair as specification

Ornate Molding, repair as specification

Splice repair to existing  shop front allow for 50% replacement of timber. Extra Over to replace entire shop front to match
existing design/ profile.

GENERAL NOTES

· EARLY ACTION: Allow for early opening up works for CA / SE to review and confirm details

· Contractor to check site dimensions prior to manufacturing / installing

· The works are funded by Historic England and Knowsley Council as part of the Knowsley High Street
Heritage Action Zone. All works should be completed in line with grant guidance and Historic England's
Conservation Principles.

· Allowance for a minimum of 2 weeks prior notice should be made for CA / SE visit / approvals period.

· Removal of pointing is to be completed using hand tools only. Contractor to confirm methodology
· Drawing to be read in conjunction with SE drawings and schedule
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Notes:

Drawings are based on survey data and may not accurately represent what
is physically present.

Do not scale from this drawing. All dimensions are to be verified on site
before proceeding with the work.

All dimensions are in millimeters unless noted otherwise.

Purcell shall be notified in writing of any discrepancies.
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