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ISSUED FOR PLANNING
APPROVAL

HEALTH AND SAFETY INFORMATION
ALL WORKS SHALL BE CARRIED OUT BY COMPETENT PEOPLE.
IN ADDITION TO THE HAZARDS NORMALLY ASSOCIATED WITH THE TYPES OF WORK DETAILED ON THIS DRAWING.
THE DESIGNERS HAVE REVIEWED THE H&S RISKS AND DEVELOPED A DESIGNERS RISK ASSESSMENT.
THE CONTRACTOR SHALL REFER TO THE CONSTRUCTION PHASE PLAN AND ADOPT THE H&S AND DESIGNERS
RISK ASSESSMENT FINDINGS IN THE DEVELOPMENT OF THEIR RAMS, BEFORE UNDERTAKING ANY WORKS.
 PLEASE ALSO NOTE THE FOLLOWING :-

DIFFICULT TO MANAGE

UNUSUAL

NOT LIKELY TO BE OBVIOUS TO A CONTRACTOR OR DESIGNER .

OPERATIONAL ACCESS - HORIZONTAL, VERTICAL, PEDESTRIAN, VEHICLE / PLANT

ARE THERE SIGNIFICANT ISSUES REGARDING ACCESS ? IF YES OUTLINE BELOW OR REFER TO APPROPRIATE DOCUMENT ETC.

OPERATIONAL HANDLING / LIFTING STRATEGY

HEALTH AND SAFETY FILE INCLUSIONS

THESE MAY BE COMMON RISKS BUT BE IN AWKWARD LOCATIONS, EG. SCAFFOLDING, DELIVERIES, PROXIMITY OF GAS MAINS OR POWER LINES,
WORKING IN CLOSE PROXIMITY TO THE PUBLIC ETC.

THESE MAY BE COMMON RISKS OCCURRING IN UNUSUAL CIRCUMSTANCES. THEY MIGHT ALSO BE UNUSUAL BECAUSE OF THE NATURE OF THE
CONSTRUCTION METHOD OR SITE CONDITIONS, EG. UNSTABLE OR CONTAMINATED GROUND, ASBESTOS, LEAD PAINT, SILICA DUST ETC

THE CONTRACTOR, AT THE PRICING STAGE, AS WELL AS DURING THE DESIGN CYCLE MAY NOT BE AWARE OF SOME OF THE LESS OBVIOUS
RISKS EG. STRUCTURAL ISSUES ASSOCIATED WITH WORKING AROUND EXISTING FOUNDATIONS, FRAGILE ROOFS OR FRAGILE SURFACES ETC.

HAVE YOU IN SO FAR AS REASONABLY PRACTICABLE REDUCED MANUAL LIFTING? IDENTIFY ANY ITEMS THAT MAY REQUIRE EXCESSIVE
LIFTING ARRANGEMENTS TO BE PUT IN PLACE AS WELL AS IDENTIFY ANY UNUSUAL RISKS ASSOCIATED WITH HANDLING AND LIFTING.

IDENTIFY ANY HAZARDS / SIGNIFICANT RISKS ASSOCIATED WITH MAINTENANCE OR REMOVAL / DEMOLITION OF THE CONTENTS OF THIS DRAWING
AT A LATER DATE.
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UNUSUAL

NOT LIKELY TO BE OBVIOUS TO A CONTRACTOR OR DESIGNER .

OPERATIONAL ACCESS - HORIZONTAL, VERTICAL, PEDESTRIAN, VEHICLE / PLANT

ARE THERE SIGNIFICANT ISSUES REGARDING ACCESS ? IF YES OUTLINE BELOW OR REFER TO APPROPRIATE DOCUMENT ETC.

OPERATIONAL HANDLING / LIFTING STRATEGY

HEALTH AND SAFETY FILE INCLUSIONS

THESE MAY BE COMMON RISKS OCCURRING IN UNUSUAL CIRCUMSTANCES. THEY MIGHT ALSO BE UNUSUAL BECAUSE OF THE NATURE OF THE
CONSTRUCTION METHOD OR SITE CONDITIONS, EG. UNSTABLE OR CONTAMINATED GROUND, ASBESTOS, LEAD PAINT, SILICA DUST ETC

THE CONTRACTOR, AT THE PRICING STAGE, AS WELL AS DURING THE DESIGN CYCLE MAY NOT BE AWARE OF SOME OF THE LESS OBVIOUS
RISKS EG. STRUCTURAL ISSUES ASSOCIATED WITH WORKING AROUND EXISTING FOUNDATIONS, FRAGILE ROOFS OR FRAGILE SURFACES ETC.

HAVE YOU IN SO FAR AS REASONABLY PRACTICABLE REDUCED MANUAL LIFTING? IDENTIFY ANY ITEMS THAT MAY REQUIRE EXCESSIVE
LIFTING ARRANGEMENTS TO BE PUT IN PLACE AS WELL AS IDENTIFY ANY UNUSUAL RISKS ASSOCIATED WITH HANDLING AND LIFTING.

IDENTIFY ANY HAZARDS / SIGNIFICANT RISKS ASSOCIATED WITH MAINTENANCE OR REMOVAL / DEMOLITION OF THE CONTENTS OF THIS DRAWING
AT A LATER DATE.

GENERAL NOTES:

ALL BUILDERS WORK IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE CURRENT AND RELEVANT BUILDING
REGULATIONS AND BRITISH STANDARDS.
MANUFACTURERS INSTALLATION/ GUIDANCE NOTES ARE TO BE READ IN CONJUNCTION TO TASK  BEING
CARRIED OUT.

ALL DIMENSIONS ON DRAWING ARE IN MILLIMETERS UNLESS OTHERWISE STATED. ALL LEVELS ON DRAWING
ARE IN METERS UNLESS OTHERWISE STATED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE ACCURACY OF ALL DIMENSIONS AND FOR THE
CORRECT SETTING OUT OF WORK CARRIED OUT ON SITE.

THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT ARCHITECTURAL, STRUCTURAL AND
MECHANICAL DRAWINGS/ SPECIFICATIONS ISSUED.

ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE RELEVANT SPECIFICATIONS AND
BRITISH STANDARDS

THE CONTRACTOR SHALL ENSURE THE STABILITY OF THE BUILDING AND ANY ADJOINING STRUCTURES IS
MAINTAINED AT ALL STAGES OF CONSTRUCTION.  THE CONTRACTOR SHALL DESIGN, INSTALL AND MAINTAIN
ANY NECESSARY TEMPORARY WORKS.

CONTRACTOR TO PROVIDE METHOD STATEMENTS AND RISK ASSESSMENTS TO THE ENGINEER AND
PLANNING SUPERVISOR A MINIMUM OF 14 DAYS BEFORE THE WORKS COMMENCE

THIS DRAWING IS TO BE READ IN CONJUNCTION WITH:

50890-VE-PSC-XX-DR-A-XX01 GENERAL ARRANGMENT
50890-VE-PSC-XX-DR-A-XX03 PROPOSED LOCATION PLAN
50890-VE-PSC-XX-DR-A-XX04 SLAB LAYOUT & DETAILS
50890-VE-PSC-XX-DR-A-XX05 STEEL SUPPORT LAYOUT & DETAILS
50890-VE-PSC-XX-E-A-XX01 EXISTING ELEVATIONS
50890-VE-PSC-XX-E-A-XX02 PROPOSED ELEVATIONS
50890-VE-PSC-XX-E-A-XX03 PROPOSED ELEVATIONS (SITE)

UTILITY SURVERY TO BE CARRIED OUT DURING STAGE 4, CONTRACTORS TO REVIEW DRAWING BEFORE WORKS COMMENCE.
SITE IN CLOSE PROXIMITY TO PUBLIC VE TO ENSURE A SAFE SITE SET UP AND CONTINUED DURING CONSTRUCTION.

NOT KNOWN AT THIS TIME - SITE INVESTIGATION TO BE COMPLETED DURING NEXT STAGE OF DESIGN.

SITE CLOSE TO CAR PARK EXISTING BUILDING, PROCAUTION TO BE TAKEN DURING WORKS AND TO NOT
DISTRURB EXISTINGN FOUNDATION.

NO ISSUES REGARDING ACCESS AS THE SITE RUNS ALONG A MAIN ROAD THEREFORE DELIVERIES/COLLECTIONS CAN BE EASILY
ORGANISED.  TRAFFIC MANAGEMENT PLAN TO BE GIVEN TO ALL CONTRACTORS AND DELIVERIES.

VE SITE TEAM TO REVIEW RAMS AND WORKS BEFORE COMMENCEMENT.
ANY ISSUES TO BE RAISED TO PROJECT MANAGER

ASSESSMENTS OF FIRE, SLIP TRIPS AND FALLS AND OTHER HEALTH AND SAFETY FACTORS TO BE CARRIED OUT PRIOR TO
WORKS.

SITE ADDRESS:
PRESCOT GYM & SOCCER CENTRE

119 WARRINGTON RD
PRESCOT L35 5AD
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