


- All dimensions and levels are to be checked on site
- Any discrepancies are to be reported to the architect before any work commences
- This drawing shall not be scaled to ascertain any dimensions. Work to fixed dimensions only.
- This drawing shall not be reproduced without express written permission from AEW.
- Title overlay drawings and ownership boundaries are produced using all reasonable endeavours. AEW cannot be responsible for the accuracy or scale discrepancy of base plans supplied to them.
- All works are to be undertaken in accordance with Building Regulations and the latest British Standards.
- All proprietary materials and products are to be used strictly in accordance with the manufacturers recommendations.

CDM 2015

Client method of duties: CDM PD Duty A&B

Principal Designer: Name

Unless noted below, all known hazards have been highlighted on the drawing:



KEY:

Site Boundary

Trees to be retained

Trees to be removed

Landscaping

New hedgerow

Building Footprints

Road

Footpaths

Car Parks

Service Yards

Paving - Entrance Access

Loose Gravel Surface

For all landscaping and planting scheme refer to Landscape Architect's details

NOTE: Existing trees to be refurnished where required.

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited

project Sovereign Business Park Huyton

drawing title Proposed External Surfaces

date Jan 2022 drawn DJS

scale/A0 1:1000 checked DRS

P05 16/06/22 DJS DRS

Reduction in number of dock levellers to Unit C

P04 17/06/22 CF DRS

General Update

P03 25/02/22 DJS DRS

Dock levellers added to Unit G2, 2no. sub-stations added to West of the site

P02 25/02/22 DJS DRS

General Update

P01 11/02/22 DJS DRS

Planning Issue

REV Date Drawn by - Checked by -

Status Purpose of Issue

S2 For Information

drawing stage Planning

client Network Space Land Limited