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General Notes

/A\ RISK MANAGEMENT NOTES:

1. THIS HEALTH AND SAFETY DRAWING & NOTES IDENTIFY HAZARDS
THAT WERE IMPRACTICAL OR UNECONOMICAL TO MITIGATE AT
DESIGN STAGE. THE LIST IS NOT EXHAUSTIVE AND SHOULD NOT
BE RELIED UPON. THE CONTRACTOR IS TO CARRY OUT RISK
ASSESSMENTS AND PREPARE METHOD STATEMENTS IN LINE WITH
CURRENT HEALTH & SAFETY LEGISLATION.

2. GENERAL NOTES:

A. THE CONTRACTOR IS TO ENSURE ADEQUATE PROTECTIVE
CLOTHING AND EQUIPMENT IS PROVIDED TO ALL PERSONNEL AND
THAT PROPER WORKING PRACTICES ARE EMPLOYED DURING THE
WORKS TO THE SATISFACTION OF ALL HEALTH AND SAFETY
EXECUTIVE REQUIREMENTS.

B. ALL WELFARE FACILITIES ARE TO BE ESTABLISHED IN LINE WITH
CURRENT LEGISLATION.

3. INITIAL SITE STRIP:

A. PRIOR TO COMMENCING 'SITE STRIP* EARTHWORKS THE
CONTRACTOR SHALL UNDERTAKE THE FOLLOWING: -

e SURVEY THE AREA FOR UNRECORDED FEATURES,

e REVIEW THE FACTUAL HISTORY OF THE SITE AND CHECK FOR
PREVIOUS MINING WORKS OR ANY OTHER PREVIOUS
ACTIVITIES UNDERTAKEN ON THE SITE WHICH COULD LEAD
TO UNSTABLE OR CONTAMINATED GROUND.

e ASSESS THE TYPE OF SOIL AND THE POTENTIAL FOR DUST
AND SURFACE WATER RUN OFF / OVERLAND FLOW.

B. THE CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS
REGARDING NATURALLY OCCURRING UNDERGROUND GAS AND
PROCEED WITH SAFE WORKING PRACTICES IN ACCORDANCE WITH
CURRENT HEALTH AND SAFETY LEGISLATION.

4. EXCAVATIONS:

A. PRIOR TO COMMENCING EXCAVATION WORKS THE CONTRACTOR
SHOULD OBTAIN ALL SERVICE INFORMATION. WHERE IT IS
DIFFICULT TO ASCERTAIN THE EXACT LOCATION OF SERVICES
THE CONTRACTOR SHOULD EITHER:-

e UNDERTAKE AN UNDERGROUND RADAR SURVEY
e UNDERTAKE SLIT TRENCHES IN ORDER TO CAREFULLY EXPOSE
THE SERVICES.

B. WHERE EXCAVATIONS ARE DEEPER THAN 1.0m BELOW RETAINED
GROUND LEVEL AND OPERATIVES NEED TO ENTER THE
EXCAVATION TO UNDERTAKE A SPECIFIED OPERATION THE
PRINCIPLE CONTRACTOR SHALL CONSIDER:-

e STEPPING THE EXCAVATION IN INCREMENTS OF 1.0m.
e PROVIDE A TEMPORARY RETAINING STRUCTURE.
e PROVIDE CONTROLLED ACCESS / EGRESS FOR OPERATIVES.

C. IF THE CONTRACTOR PROCEEDS WITH WORKING WITHIN
EXCAVATIONS DEEPER THAN 1200mm IT SHOULD BE SUPERVISED
IN ACCORDANCE WITH CURRENT HEALTH & SAFETY LEGISLATION.

D. THE CONTRACTOR IS TO ENSURE UNATTENDED EXCAVATIONS
ARE ADEQUATELY PROTECTED USING WARNING SIGNS AND
BARRIERS ACCORDINGLY.

E. THE CONTRACTOR IS TO ENSURE THAT SAFE WORKING
PRACTICES ARE EMPLOYED WHEN WORKING ON STEEP SLOPES OR
ADJACENT TO TRENCHES & RETAINING WALLS, PARTICULARLY
WHERE FULLY LADEN VEHICLES ARE RUNNING IN CLOSE
PROXIMITY. THE CONTRACTOR IS ALSO TO PREVENT SITE
VEHICLES OR MATERIALS SURCHARGING TRENCHES / RETAINING
STRUCTURES DURING THE WORKS.

5. USE OF HEAVY PLANT:

A.  THE CONTRACTOR IS TO ESTABLISH SAFE METHOD OF WORK FOR
LIFTING MATERIALS SUCH AS PRECAST CONCRETE MANHOLE
RINGS, MANHOLE COVERS AND HEAVY KERB/SLAB UNITS.

B. ALL OPERATIVES TO BE MADE AWARE OF ANY SITE EXCLUSION
ZONES WHERE HEAVY PLANT IS OPERATING.

C. DELIVERY OF MATERIALS AND OFF-LOADING OF SUCH IS TO BE
UNDERTAKEN IN ACCORDANCE WITH A STRATEGIC MANAGEMENT
PLAN. RISK TO THE PUBLIC AND CONFLICT WITH OTHER ROAD
USERS IS TO BE CONSIDERED.

6. HAZARDOUS MATERIALS:

A. THE CONTRACTOR IS TO ENSURE THAT COSHH REGULATIONS ARE
ADHERED TO ACROSS THE SITE WHEN USING ANY MATERIAL
DEEMED AS HAZARDOUS.

7. CONTAMINATED SOIL IN LOCALISED AREAS:

A.  WHERE UNUSUAL SOIL ODOURS, MATERIALS, ARTIFACTS /
OBJECTS OR SOIL DISCOLORATION ARE NOTED THEN GLOVES,
EYE PROTECTION AND DISPOSABLE OVERALLS SHOULD BE WORN
LOCAL TO THE AREA.

B. AVOID ALL CONTACT WITH ANY SOIL MATERIAL DEEMED TO BE
POTENTIALLY CONTAMINATED.

C. REPORT AREA OF CONTAMINATION TO THE PROJECT MANAGER
TO OBTAIN FURTHER INSTRUCTION

/A\ DEEP EXCAVATIONS.

1. THIS DRAWING IS THE COPYRIGHT OF TIER CONSULT LTD
AND CANNOT BE REPRODUCED IN ANY FORM WITHOUT
WRITTEN CONSENT FROM THE COMPANY.

2. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL
OTHER RELEVANT ARCHITECT'S, ENGINEER'S AND
SPECIALIST'S DRAWINGS TOGETHER WITH THE APPROPRIATE
SPECIFICATION.

3. ALL DIMENSIONS ARE IN MILLIMETRES UNO, FOR THE
PURPOSES OF CONSTRUCTION THIS DRAWING MUST NOT BE
SCALED AND ONLY WRITTEN DIMENSIONS USED. IT IS THE
CONTRACTOR'S RESPONSIBILITY TO CHECK ALL DIMENSIONS
ON SITE PRIOR TO CONSTRUCTION AND ANY DISCREPANCIES
TO BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
ENGINEER IN WRITING.

4. ALL LEVELS ARE IN METRES UNO & TO OS DATUM.

e  WHERE EXCAVATIONS ARE DEEPER THAN 1.0m BELOW RETAINED
GROUND LEVEL AND OPERATIVES NEED TO ENTER THE
EXCAVATION TO UNDERTAKE A SPECIFIED OPERATION THE
PRINCIPLE CONTRACTOR SHALL CONSIDER:-

STEPPING THE EXCAVATION IN INCREMENTS OF 1.0m.

PROVIDE A TEMPORARY RETAINING STRUCTURE.

PROVIDE CONTROLLED ACCESS/EGRESS FOR OPERATIVES.

BEFORE UNDERTAKING DEEP EXCAVATIONS THE CONTRACTOR

SHOULD STUDY STATUTORY INFORMATION TO ENSURE THERE

ARE NO BURIED WATER MAINS, SEWERS OR GAS MAINS.

e INTHE EVENT THE DEEP EXCAVATIONS IS ADJACENT TO A
HIGHWAY OR ANY OTHER STRUCTURE OR ELEMENT THAT COULD
POTENTIALLY SURCHARGE THE EXCAVATION. THE CONTRACTOR
SHOULD IMPLEMENT THE APPROPRIATELY DESIGNED TEMPORARY
WORKS SYSTEM AS PROVIDED BY A COMPETENT PERSON (S).

e  THE CONTRACTOR SHOULD UNDERTAKE DUE CONSIDERATION OF
DEFINING WHETHER OR NOT THE DEEP EXCAVATION IS DEFINED
AS A CONFINED SPACE.
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A\ Ex. EMBANKMENT.

CONTRACTORS ARE TO STRICTLY FOLLOW ALL METHOD STATEMENTS
AND RISK ASSESSMENTS WHEN WORKING IN PROXIMITY TO THE
EXISTING EMBANKMENT TO ENSURE SLOPE STABILITY IS MAINTAINED
AT ALL TIMES.
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